



CONTRACT NAME: "SUPPLY AND DELIVERY OF MOTOR VEHICLES FOR USE OF NTA OFFICIALS AND STAFF – Lot Nos. 2 and 3"

BID BULLETIN NO. 2019-10A

03 January 2020

In connection with the Pre-Bid Conference conducted on 03 January 2020, relative to the above named Contract, and after due deliberation and discussion of the issues raised during the Pre-Bid Conference, the following items in the Bid Documents/Specifications hereby modified/clarified/supplemented accordingly, to wit:

A. Lot 2 Pick-up

A.1 Additional detailed specification requirements:

Wheel-drive type: 4 x 2
Transmission: Automatic
Color: Silver

A.2 Delivery Period: 25 calendar days

B. Lot 3 AUV

B.1 Displacement Engine: not exceeding 2500 cc for Gas; and
not exceeding 2800 cc for Diesel

B.2 Color: Silver

B.3 Delivery Period: 15 calendar days

B.4 Passenger Seats: Front Facing

All other specifications not covered by the above amendments shall remain.

Please be guided accordingly.

The Bids and Awards Committee (BAC):

(SGD) CRISTINA C. LOPEZ, DBA
Chairperson

(SGD)ROBERTO R. BONOAN, Ph.D.
Vice Chairperson

(SGD)MA. TERESA B. LAUDENCIA
Member

(SGD)Atty. ROBERT A. AMBROS
Member

(SGD) PRISCILLA S. ESGUERRA
Member



CONTRACT NAME : **SUPPLY & DELIVERY OF MOTOR VEHICLES FOR USE OF NTA OFFICIALS AND STAFF, Lot Nos. 2 and 3**

CONTRACT ID No.: **PB 2019-10A**

Pre-bid Conference
03 January 2020, 2:00 P.M., at the 4th Floor, NTA Training Room, 1184 Ben Lor Building, Quezon Avenue, Quezon City

Present:

The Bids and Awards Committee (BAC)

CRISTINA C. LOPEZ, DBA - Chairperson
ROBERTO R. BONOAN, PhD – Vice Chairperson
Ma. TERESA B. LAUDENCIA –BAC Member
PRISCILLA S. ESGUERRA - Member

COA Representative:

Ms. Maria Rose Matsumoto - Witness

PROSPECTIVE BIDDERS:

Ms. Rebecca Ramirez – Representative, Diamond Motor Corp. Fairview
Mr. Edwin Sanchez – Representative, Ford Manila Bay
Mr. Arnel Roa – Representative, Ford Quezon Avenue
Mr. Mrc Sy – Representative, Isuzu Automotive
Mr. Romeo Mallari – Representative, Nissan Commonwealth QC

ABSENT:

Atty. ROHBERT A. AMBROS – Member (On official leave of absence)
Mr. EDGARDO GUIA -,TWG (On official leave of absence)

PROCEEDINGS

1. The BAC Chairperson officially called the Pre-bid Conference to order at 2:10 p.m., with the presence of the four (4) BAC Members, the COA Representative, and the five (5) prospective bidders, who have not yet purchased bidding documents. However, the BAC allowed them to ask clarificatory questions, despite non-payment of the bidding fee.
2. The BAC Chairperson announced that the Pre-bid Conference is in compliance with the Revised 2016 Implementing Rules and Regulations under R.A. No. 9184, and proceeded to state the Contract Name of the Project to be bid-out and the ABC for the project, and informed the body that this conference was being held in order for the bidder to be enlightened and be able to clarify issues/ concerns regarding the project, followed by the introduction of the BAC Members and the COA Witness.
3. The BAC Chairperson allowed and encouraged them to make queries on the said project.
4. One prospective bidder, as agreed by all the prospective bidders, suggested to have a clear standard/ uniform detailed specification requirements, such as to the wheel type drive, transmission, and the like, that would fit into the ABC of the project.
5. All the prospective bidders requested for an increase in the number of days for the delivery period, even recounting that the order period really takes time, hence they cannot really beat the 10-day delivery period.

6. The BAC Chairperson informed that with all of the above suggestions of the prospective bidders, the BAC will issue a Bid Bulletin in clarification of the technical specifications of the project.
7. There being no questions/matters to address, the Pre-bid Conference was adjourned at 3:00 p.m.

Proceedings taken by:

(SGD) VIVIEN F. FERAREZA
BAC Secretariat